I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 500 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 89, 138. 66 ROUTE :
CALL ORDER : 500 CONTRACT ID : M -23995-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1167376 KEI SER & KEI SER CONTRACTCRS, | NC. $ 86, 534. 60 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 89, 798. 70 103. 7720%
3 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 96, 130. 30 111. 0888%
[ (1) 35-1167376 [ (2) 35-1917625 (3) 35-0918397

|
| KEI SER & KEI SER CONTRACTORS, | M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

I I
0001 110-01001 LUMP| 8300. 00000 8300. 00| 4495. 00000 4495. 00| 4000. 00000 4000. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LI NE, 600mm

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0002 202- 60820 6994.000 n2 | 2. 80000 19583. 20| 2. 50000 17485. 00| 3. 00000 20982. 00
SURFACE M LLI NG, ASPHALT [ [ [

0003 305- 05204 5.000 My | 198. 00000 990. 00| 140. 00000 700. 00| 200. 00000 1000. 00
HVA FOR PATCHI NG [ [

0004 402- 05477 1543.600 My | 34. 00000 52482. 40| 38. 00000 58656. 80| 38. 00000 58656. 80
HVA SURFACE 9.5 mm MAI NLI NE [ [

0005 406- 05520 5.700 My | 200. 00000 1140. 00| 330. 00000 1881. 00| 150. 00000 855. 00
ASPHALT FOR TACK COAT [ [

0006 610- 05527 15.700 My | 80. 00000 1256. 00| 60. 00000 942. 00| 90. 00000 1413. 00
HVA FOR APPROACHES [ [

0007 801- 06731 32.000 m | 3. 00000 96. 00| 13. 00000 416. 00| 3. 00000 96. 00
TEMPORARY PAVEMENT MARKI NG, | [ [ [

0008 801- 06775 LUMP| 1500. 00000 1500. 00| 4000. 00000 4000. 00| 7820. 00000 7820. 00
MAI NTAI NI NG TRAFFI C [ [

0009 808- 06714 330.000 m | 0. 90000 297. 00| 0. 95000 313. 50| 1. 00000 330. 00
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [

0010 808- 75297 38.000 m | 13. 00000 494. 00| 13. 25000 503. 50| 14. 00000 532. 00

|

0011 808- 75300 99.000 m | 4. 00000 396. 00| 4. 10000 405. 90| 4. 50000 445, 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
CROSSWALK LI NE, 150nmm [ [

SECTI ON TOTALS | $ 86, 534. 60| $ 89, 798. 70| $ 96, 130. 30
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -

CONTRACT TOTALS | $ 86, 534. 60| $ 89, 798. 70| $ 96, 130. 30




I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/28/99
PAGE : 510 -1

US 231, SR 64, 162, 164

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 510 CONTRACT ID : M -24196-A COUNTI ES :
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO. / NAME
1 35-0626844 RUDOLPH, J.H & COWPANY, | NC $

2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $

DUBO S
TOTAL % OVER
BI D LOWBI D
822, 386. 09 100. 0000%
854,817. 00 103. 9435%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 515 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 208, 810. 00 ROUTE : 1-74, 1-70, 1-69
CALL ORDER : 515 CONTRACT ID : M -24226-C COUNTI ES : HANCOCK SHELBY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT MARI ON OTHERS
CONTRACT TIME : 07/28/99 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1038926 TOANSEND TREE SERVI CE COMPANY, | NC. $  179,901.90 100. 0000%
2 23-2332783 DEANGELO BROTHERS, | NC. $  194,491.13 108. 1095%
3 35-1636776 LI NKEL COMPANY $ 198, 855.00 110. 5352%
4 23-1483991 HARSCO CORPORATI ON $  434,397.07 241. 4633%
[ (1) 35-1038926 [ (2) 23-2332783 | (3) 35-1636776
| TOANSEND TREE SERVI CE COMPAN| DEANGELO BROTHERS, | NC. | LI NKEL COVPANY
LINE NO / | TEM CODE / ALT [ | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  HERBI Cl DE TREATMENT
| | |
0001 110- 01001 LUMP| 900. 00000 900. 00| 4500. 00000 4500. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0002 624- 92647 2009.000 ha | 89. 10000 179001. 90| 94. 57000 189991. 13| 95. 00000 190855. 00
HERBI CI DE TREATMVENT [ [ [
SECTI ON TOTALS | $ 179, 901. 90| $ 194,491, 13| $ 198, 855.00
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 179, 901. 90| $ 194, 491. 13| $ 198, 855. 00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 515 -2
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 208, 810. 00 ROUTE : 1-74, 1-70, 1-69

CALL ORDER : 515 CONTRACT ID : M -24226-C COUNTI ES : HANCOCK SHELBY

LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT MARI ON OTHERS
SET- ASI DE :

| (4) 23-1483991
| HARSCO CORPORATI ON
LINE NO / | TEM CODE / ALT [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  HERBI Cl DE TREATMENT
| | |
0001 110- 01001 LUMP| 2000. 00000 2000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0002 624- 92647 2009.000 ha | 215. 23000 432397. 07| [
HERBI CI DE TREATMENT [ [ [
SECTI ON TOTALS | $  434,397.07
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $  434,397.07| |




CAT UNI'T, COVWPLETE W THOUT FOUNDATION |
TUBES OR SO L PLATES, ABOVE GROUND |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 520 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 211, 836. 91 ROUTE : 64, 65, 265
CALL ORDER : 520 CONTRACT 1D : M -24253-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT HARRI SON
CONTRACT TIME : 05/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1643252 C- TECH CORPORATI ON, | NC, $ 154, 087.20 100. 0000%
2 35-0821499 DREW JAMES H. CORPORATI ON $  174,033.00 112. 9444%
[ (1) 35-1643252 [(2) 35-0821499 |
| C- TECH CORPORATI ON, | NC. | DREW JAMES H. CORPORATI ON |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  GUARDRAI L, REPAIR
| | |
0001 105- 06790 12.000 MOS | 1200. 00000 14400. 00| 1334. 00000 16008. 00|
FI ELD OFFI CE, 27.9 2 [ [ [
0002 110- 01001 LUMP| 5200. 00000 5200. 00| 1957. 70000 1957. 70|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 601- 01128 1.000 EACH| 900. 00000 900. 00| 736. 85000 736. 85|
GUARDRAI L TRANSI TI ON TYPE WGB | [ [
0004 601- 01522 1.000 EACH| 1200. 00000 1200. 00| 1132. 66000 1132. 66|
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0005 601- 02103 152.400 m | 28. 00000 4267. 20| 42. 78000 6519. 67|
GUARDRAI L, SHOP CURVED, W BEAM 1.905 m | [ [
SPACI NG [ [ [
0006 601- 02212 50.000 EACH| 13. 50000 675. 00| 16. 09000 804. 50|
GUARDRAI L POST, BRACKET, 12.6 kg PER m | [ [
GALVANI ZED, 432 nm [ [ [
0007 601- 03444 5.000 EACH| 70. 00000 350. 00| 66. 31000 331, 55|
CAT TRANSI TI ON STEEL POST, MK 9 | [ [
0008 601- 03445 5.000 EACH| 105. 00000 525. 00| 131. 85000 659. 25|
CAT TRANSI TI ON PANEL, MK WC | [ [
0009 601- 03446 5.000 EACH| 100. 00000 500. 00| 111. 39000 556. 95|
CAT TRANSI TI ON CABLE, MK CA | [ [
0010 601- 03447 5.000 EACH| 60. 00000 300. 00| 152. 90000 764. 50|
CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, | [ [
MK CA | | |
0011 601- 03448 5.000 EACH| 20. 00000 100. 00| 21. 89000 109. 45|
CAT TRANSI TI ON STEEL POST BRACKET, MK D | [ [
0012 601- 03462 75.000 EACH| 45. 00000 3375. 00| 44. 38000 3328. 50|
GUARDRAI L, POST STEEL, 12.5 kg PER m | [ [
21m | | |
0013 601- 03471 5.000 EACH| 3000. 00000 15000. 00| 2684. 95000 13424. 75|
| |
| |
| |

COVPONENTS ONLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 520 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 211, 836. 91 ROUTE : 64, 65, 265
CALL ORDER : 520 CONTRACT 1D : M -24253-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT SEYMOUR DI STRI CT HARRI SON
SET- ASI DE :
[ (1) 35-1643252 [(2) 35-0821499 |
| C- TECH CORPORATI ON, | NC. | DREW JAMES H. CORPORATI ON |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 601- 03599 3.000 EACH| 105. 00000 315. 00| 121. 88000 365. 64]
GUARDRAI L, THRIE BEAM RAIL SECTION, 3, | [ [
810 m [ [ [
0015 601- 03683 50.000 h | 180. 00000 9000. 00| 279. 10000 13955. 00|
COVBI NATI ON ATTENUATI NG TERM NAL, [ [ [
REPAI R, LABOR ONLY [ [ [
0016 601- 61340 75.000 EACH| 52. 00000 3900. 00| 76. 64000 5748. 00|
GUARDRAI L POST, 23 kg PER m GALVANI ZED, | [ [
1905 mm LONG [ [ [
0017 601- 61350 50.000 EACH| 15. 00000 750. 00| 15. 29000 764. 50|
GUARDRAI L POST BRACKET, 23 kg PER m | [ [
GALVANI ZED, 362 nm [ [ [
0018 601- 61390 5.000 EACH| 35. 00000 175. 00| 21. 83000 109. 15|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | [ [
SINGLE FACE, GALVANI ZED [ [ [
0019 601- 61400 5.000 EACH| 320. 00000 1600. 00| 300. 00000 1500. 00|
GUARDRAI L BURI ED END, GALVANI ZED, | [ [
SI NGLE FACE [ [ [
0020 601- 61545 25.000 EACH| 22. 00000 550. 00| 33. 89000 847. 25|
GUARDRAI L POST, ALUM NUM | NSTALL | [ [
0021 601- 62530 1.000 EACH| 125. 00000 125. 00| 274. 80000 274. 80|
GUARDRAI L PI ER CONNECTI ON, ES | [ [
0022 601- 62540 500. 000 EACH| 15. 00000 7500. 00| 19. 70000 9850. 00|
GUARDRAI L PCST, PLUMVB | [ [
0023 601- 62555 75.000 m | 5. 00000 375. 00| 19. 78000 1483. 50|
GUARDRAI L, TUBI NG, ELLIPTICAL, ALUM NUM | [ [
LABOR ONLY [ [ [
0024 601- 62580 10. 000 EACH| 15. 00000 150. 00| 19. 11000 191. 10|
GUARDRAI L SPLI CE BAR, ALUM NUM | [ [
0025 601- 90678 8.000 n8 | 170. 00000 1360. 00| 570. 91000 4567. 28|
CONCRETE, A, BURI ED END SECTI ON [ [ [
0026 601- 91428 6.000 EACH| 205. 00000 1230. 00| 200. 50000 1203. 00|
GUARDRAI L ATTENUATI NG TERM NAL, NOSE | [ [
ASSEMBLY, MKN [ [ [
0027 601- 91432 6.000 EACH| 200. 00000 1200. 00| 311. 50000 1869. 00|
GUARDRAI L ATTENUATI NG TERM NAL, SIDE | [ [
PLATE, MKSD [ [ [
0028 601- 91504 5.000 EACH| 100. 00000 500. 00| 90. 98000 454, 90|
GUARDRAI L POST, WL, 250 mm X 250 nm | [ [
0029 601- 91505 5.000 EACH| 80. 00000 400. 00| 59. 01000 295. 05|

GUARDRAI L POST, W2, 200 nm X 200 mm | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/28/99
PAGE : 520 -3

ENG NEER S ESTIMATE: $ 211, 836. 91 ROUTE : 64, 65, 265
CALL ORDER : 520 CONTRACT 1D : M -24253-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT HARRI SON
SET- ASI DE :
[ (1) 35-1643252 [(2) 35-0821499 |
| C- TECH CORPORATI ON, | NC. | DREW JAMES H. CORPORATI ON |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0030 601- 91542 5.000 EACH| 20. 00000 100. 00| 12. 73000 63. 65|
GUARDRAI L BLOCK, 150 mm X 200 mm BL | [ [
0031 601- 91649 2.000 EACH| 125. 00000 250. 00| 135. 00000 270. 00|
GUARDRAI L THRI E BEAM TRANSI TI ON SECTI ON, | [ [
GALVANI ZED [ [ [
0032 601- 91653 2.000 EACH| 115. 00000 230. 00| 99. 96000 199. 92|
GUARDRAI L THRI E BEAM TERM NAL CONNECTOR, | [ [
GALVANI ZED [ [ [
0033 601- 93346 5.000 EACH| 45. 00000 225. 00| 117. 10000 585. 50|
GUARDRAI L CONNECTOR, AS | [ [
0034 601- 94645 3.000 EACH 165. 00000 495, 00| 170. 15000 510. 45
GUARDRAI L END TREATMENT, SENTRE , NOSE | [ [
Pl ECE ONLY [ [ [
0035 601- 94689 5.000 EACH| 3500. 00000 17500. 00| 3144. 60000 15723. 00|
GUARDRAI L END TREATMENT, CS | [ [
0036 601- 94690 3.000 EACH| 3500. 00000 10500. 00| 3144. 60000 9433. 80|
GUARDRAI L END TREATMENT, M5 | [ [
0037 601- 95972 5.000 EACH| 75. 00000 375. 00| 51. 70000 258. 50|
GUARDRAI L POST (CRT), 200 nm X 150 mm | [ [
TREATED LUVBER 1829 mm LONG [ [ [
0038 601- 96591 1500.000 m | 15. 00000 22500. 00| 19. 89000 29835. 00|
GUARDRAI L PANEL, STEEL BEAM [ [ [
0039 601- 97947 100. 000 EACH| 4. 40000 440. 00| 5. 54000 554, 00|
GUARDRAI L CLAMP BAR, ALUM NUM | [ [
0040 601- 97950 5.000 EACH| 20. 00000 100. 00| 10. 88000 54. 40|
GUARDRAI L POST BRACKET, TREATED TI MBER, | [ [
150 mm X 150 nm [ [ [
0041 601- 99105 500.000 m | 33. 30000 16650. 00| 34. 53000 17265. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0042 601- 99109 50.000 m | 72. 00000 3600. 00| 78. 29000 3914. 50|
GUARDRAI L, W BEAM DOUBLE FACED, 0.952 | [ [
m SPACI NG [ [ [
0043 601- 99123 1.000 EACH| 1900. 00000 1900. 00| 1896. 30000 1896. 30|
GUARDRAI L TRANSI TI ON, GP | [ [
0044 801- 06775 LUMP| 3300. 00000 3300. 00| 3656. 48000 3656. 48|
MAI NTAI NI NG TRAFFI C [ [ [
SECTI ON TOTALS | $ 154, 087.20] $ 174, 033.00]
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $ 154, 087.20| $ 174, 033.00]




I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

1

DEARBORN

N A

DATE : 04/ 28/
PAGE : 530 -1

. 0000%
. 2826%
. 5634%
. 3801%
. 2619%
. 4766%
.5768%
. 9997%

ENG NEER' S ESTI MATE: $ 395, 158. 97 ROUTE :
CALL ORDER : 530 CONTRACT ID : M -24254-A COUNTI ES :
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO. / NAME

1 35-2032723 L M'S ENVI RONMENTAL CONTRACTI NG, | NC. $

2 35-1385672 FORCE CONSTRUCTI ON COVPANY, | NC. $

3 31- 0515195 VALLEY ASPHALT CORPORATI ON $

4 35-1698047 GRADEX, | NC. $

5 35- 1315965 FOX CONTRACTORS CORPORATI ON $

6 35-1817574 YARDBERRY LANDSCAPE COVPANY $

7 35-2035887 KUHN CONSTRUCTI ON COVPANY, | NC. $

8 35-1912582 EDSAM CONSTRUCTI ON, | NC. $

9 35-1636776 LI NKEL COVPANY $

. 3965%

99

1) 35-2032723 [ (2) 35-1385672

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE

| TEM DESCR! PTI ON QUANTI TY UNIT PRI CE

------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -

SECTI ON 0001  SLI DE CORRECTI ON

| | |

0001 202- 02272 25.000 LFT | 21. 00000 525. 00| 16. 80000 420. 00| 5. 24000
PAVED S| DE DI TCH, REMOVE [ [ [

0002 203- 02000 4103.270 CYS | 5. 06000 20762. 55| 6. 44000 26425, 06| 4. 73000
EXCAVATI ON,  COVMON [ [ [

0003 203- 02070 8141.200 CYS | 9. 60000 78155, 52| 8. 40000 68386. 08| 6. 48000
BORROW [ [ [

0004 211- 02060 500.960 CYS | 24. 74000 12393. 75| 20. 16000 10099. 35| 23. 02000
B BORROW FOR STRUCTURE BACKFI LL [ [

0005 616- 02320 8923.000 SYS | 1. 18000 10529. 14| 2. 25000 20076. 75| 1. 08000
GEOTEXTI LES [ [ [

0006 616- 06405 5587.200 TON | 18. 81000 105095. 23| 17. 36000 96993. 79| 16. 96000
Rl PRAP, REVETMENT [ [ [

0007 715- 02398 3.000 EACH 803. 03000 2409. 09| 2039. 59000 6118. 77| 1798. 44000
SAFETY METAL END SECTION, 6:1, 36 IN. | [

0008 715- 05019 320.000 LFT | 25. 77000 8246. 40| 28. 00000 8960. 00| 43. 57000
Pl PE, TYPE 1, CIRCULAR, 36 IN. [ [ [

0009 715- 05127 250.000 LFT | 29. 10000 7275. 00| 33. 60000 8400. 00| 39. 43000
Pl PE, TYPE 1, CURCULAR, 42 IN. [ [ [

0010 715- 05128 35.000 LFT | 37. 69000 1319. 15| 40. 32000 1411. 20 60. 91000
PI PE, TYPE 1, ClRCULAR, 48 IN. [ [ [

0011 715- 06077 1.000 EACH| 2414. 33000 2414, 33 2465. 25000 2465, 25 2285. 08000

SAFETY METAL END SECTION, 6:1, 42 IN | |

(
L M 'S ENVI RONMENTAL CONTRACT| FORCE CONSTRUCTI ON COMPANY,

|
AMOUNT

[ (3) 31-0515195
| VALLEY ASPHALT CORPORATI ON

131.

19408.

52754.

11532.

9636.

94758.

5395.

13942.

9857.

2131.

2285.

00

47

98

10

84

91

32

40

50

85

08



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 530 -2
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 395, 158. 97 ROUTE : 1
CALL ORDER : 530 CONTRACT ID : M -24254-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

[ (1) 35-2032723 [ (2) 35-1385672 [ (3) 31-0515195

[L M'S ENVI RONVENTAL CONTRACT| FORCE CONSTRUCTI ON COVPANY, | VALLEY ASPHALT CORPORATI ON
LINE NO / | TEM CODE / ALT [ [

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCR! PTI ON QUANTI TY

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0012 715- 06078 1.000 EACH] 3130. 90000 3130. 90| 3151. 66000 3151. 66| 2999. 09000 2999. 09
SAFETY METAL END SECTION, 6:1, 48 IN. | [

0013 720- 95101 1.000 EACH| 2564. 00000 2564. 00| 1568. 00000 1568. 00| 6349. 74000 6349. 74
MANHOLE, L2 | [ [

0014 720- 95555 1.000 EACH| 2564. 00000 2564. 00| 2016. 00000 2016. 00| 7883. 51000 7883. 51
MANHOLE, M2 | [ [

0015 801- 06640 16.000 EACH| 90. 39000 1446. 24 78. 40000 1254. 40| 100. 00000 1600. 00
CONSTRUCTI ON SI GN, A | [

0016 900- 06790 5.000 MOS | 1253. 00000 6265. 00| 1344. 00000 6720. 00| 1000. 00000 5000. 00
FI ELD OFFI CE, 300 SQ FT [ [ [

0017 920- 06775 LUMP| 9961. 50000 9961. 50| 5000. 00000 5000.00|  32651. 47000 32651. 47
MAI NTAI NI NG TRAFFI C [ [

0018 930- 06845 LUMP| 5240. 10000 5240. 10| 4500. 00000 4500. 00| 7815. 68000 7815. 68
CONSTRUCTI ON ENGI NEERI NG [ [

0019 940- 01001 LUMP| 9510. 00000 9510. 00|  22456. 00000 22456.00]  14000. 00000 14000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

SECTI ON TOTALS | $ 289, 806. 90| $ 296,422 31| $  300,133.94
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 289, 806. 90| $ 296, 422. 31| $ 300, 133. 94




I NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 04/28/99
PAGE : 530 -3

TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $
CALL ORDER : 530
LETTI NG DATE : 04/20/99 10:00 AM

395, 158. 97
CONTRACT I D
DI STRI CT

SET- ASI DE

M -24254- A
SEYMOUR DI STRI CT

ROUTE : 1
COUNTI ES : DEARBORN

| (4) 35-1698047

| GRADEX, | NC
LINE NO / | TEM CODE / ALT
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE
__________________________________________ B
SECTI ON 0001  SLI DE CORRECTI ON
|
0001 202- 02272 25.000 LFT | 15. 00000
PAVED S| DE DI TCH, REMOVE [
0002 203- 02000 4103.270 CYS | 11. 60000
EXCAVATI ON,  COVMON [
0003 203- 02070 8141.200 CYS | 5. 50000
BORROW [
0004 211- 02060 500.960 CYS | 16. 00000
B BORROW FOR STRUCTURE BACKFI LL
0005 616- 02320 8923.000 SYS | 1. 25000
GEOTEXTI LES
0006 616- 06405 5587.200 TON | 18. 00000
Rl PRAP, REVETMENT [
0007 715- 02398 3.000 EACH 1900. 00000
SAFETY METAL END SECTION, 6:1, 36 IN
0008 715- 05019 320.000 LFT | 47. 00000
PI PE, TYPE 1, ClRCULAR, 36 IN. [
0009 715- 05127 250.000 LFT | 67. 00000
Pl PE, TYPE 1, CURCULAR, 42 IN. [
0010 715- 05128 35.000 LFT | 85. 00000
PI PE, TYPE 1, ClRCULAR, 48 IN. [
0011 715- 06077 1.000 EACH 2100. 00000
SAFETY METAL END SECTION, 6:1, 42 IN
0012 715- 06078 1.000 EACH| 2500. 00000
SAFETY METAL END SECTION, 6:1, 48 IN
0013 720- 95101 1.000 EACH| 5000. 00000
MANHOLE, L2 |
0014 720- 95555 1.000 EACH| 7000. 00000
MANHOLE, M2 |
0015 801- 06640 16.000 EACH| 115. 00000
CONSTRUCTI ON SI GN, A
0016 900- 06790 5.000 MOS | 2000. 00000
FI ELD OFFI CE, 300 SQ FT [
0017 920- 06775 LUMP|  10000. 00000
MAI NTAI NI NG TRAFFI C
0018 930- 06845 LUMP| 7000. 00000
CONSTRUCTI ON ENGI NEERI NG
0019 940- 01001 LUMP|  15700. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
SECTI ON TOTALS | $

CONTRACT TOTALS | $

| (5) 35-1315965 | (6) 35-1817574
| FOX CONTRACTORS CORPORATI ON | YARDBERRY LANDSCAPE COVPANY

| |
AMOUNT] AMOUNT

UNI T PRI CE UNI T PRI CE AMOUNT

____________ s S5
375.00I 50. 00000 1250.00I 12. 00000 300. 00
47597.93I 6. 75000 27697.07I 7. 00000 28722. 89
44776.60I 6. 80000 55360.16I 9. 00000 73270. 80
8015.36I 20. 00000 10019.20I 28. 00000 14026. 88
11153.75I 1. 80000 16061.40I 1. 90000 16953. 70
100569.60I 22.50000 125712.00I 19. 00000 106156. 80
5700.00I 2250. 00000 6750.00I 1750. 00000 5250. 00
15040.00I 31. 00000 9920.00I 46. 00000 14720. 00
16750.00I 37.00000 9250.00I 78. 00000 19500. 00
2975.00I 65. 00000 2275.00I 100. 00000 3500. 00
2100.00I 2800. 00000 2800.00I 2400. 00000 2400. 00
2500.00I 3600. 00000 3600.00I 2520. 00000 2520. 00
SOO0.00I 2500. 00000 2500.00I 3000. 00000 3000. 00
7000.00I 3500. 00000 3500.00I 3800. 00000 3800. 00
1840.00I 78. 00000 1248.00I 84. 00000 1344. 00
lOOO0.00I 1000. 00000 SOO0.00I 1100. 00000 5500. 00
lOOO0.00I 22000. 00000 22000.00I 8000. 00000 8000. 00
7000.00I 4400. 00000 4400.00I 5000. 00000 5000. 00
lS?O0.00I 16000. 00000 lGOO0.00I 12000. 00000 12000. 00

314,093 24I $ 325,342.83I $ 325, 965. 07

Caia00s 2 s ssaazen $ 325, 965.07




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 530 -4
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 395, 158. 97 ROUTE : 1
CALL ORDER : 530 CONTRACT 1D : M -24254-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (7) 35-2035887 | (8) 35-1912582 | (9) 35-1636776
| KUHN CONSTRUCTI ON COVPANY, | | EDSAM CONSTRUCTI ON, | NC. | LI NKEL COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

SECTI ON 0001  SLI DE CORRECTI ON
I I I
I

0001 202- 02272 25.000 LFT 6. 00000 150. 00| 18. 90000 472. 50| 40. 00000 1000. 00
PAVED S| DE DI TCH, REMOVE [ [ [

0002 203- 02000 4103.270 CYS | 5. 00000 20516. 35| 10. 08000 41360. 96| 8. 00000 32826. 16
EXCAVATI ON,  COVMON [ [ [

0003 203- 02070 8141.200 CYS | 10. 00000 81412. 00| 7. 56000 61547. 47| 10. 00000 81412. 00
BORROW [ [ [

0004 211- 02060 500.960 CYS | 13. 00000 6512. 48] 20. 16000 10099. 35| 20. 00000 10019. 20
B BORROW FOR STRUCTURE BACKFI LL [ [

0005 616- 02320 8923.000 SYS | 1. 30000 11599. 90| 2. 52000 22485, 96| 1. 20000 10707. 60
GEOTEXTI LES [ [ [

0006 616- 06405 5587.200 TON | 20. 00000 111744. 00| 19. 53000 109118. 02| 20. 00000 111744. 00
Rl PRAP, REVETMENT [ [ [

0007 715- 02398 3.000 EACH 2000. 00000 6000. 00| 1890. 00000 5670. 00| 2000. 00000 6000. 00
SAFETY METAL END SECTION, 6:1, 36 IN. | [

0008 715- 05019 320.000 LFT | 50. 00000 16000. 00| 37.80000 12096. 00| 26. 00000 8320. 00
PI PE, TYPE 1, ClRCULAR, 36 IN. [ [ [

0009 715- 05127 250.000 LFT | 55. 00000 13750. 00| 41. 58000 10395. 00| 32. 00000 8000. 00
Pl PE, TYPE 1, CURCULAR, 42 IN. [ [ [

0010 715- 05128 35.000 LFT | 57. 00000 1995. 00| 50. 40000 1764. 00| 36. 00000 1260. 00
PI PE, TYPE 1, ClRCULAR, 48 IN. [ [ [

0011 715- 06077 1.000 EACH 2100. 00000 2100. 00| 2772. 00000 2772. 00| 3000. 00000 3000. 00
SAFETY METAL END SECTION, 6:1, 42 IN. | [

0012 715- 06078 1.000 EACH| 2600. 00000 2600. 00| 3150. 00000 3150. 00| 4000. 00000 4000. 00
SAFETY METAL END SECTION, 6:1, 48 IN. | [

0013 720- 95101 1.000 EACH| 8500. 00000 8500. 00| 6804. 00000 6804. 00| 2000. 00000 2000. 00
MANHOLE, L2 | [ [

0014 720- 95555 1.000 EACH  10000. 00000 10000. 00| 8694. 00000 8694. 00| 2000. 00000 2000. 00
MANHOLE, M2 | [ [

0015 801- 06640 16.000 EACH| 69. 00000 1104. 00| 86. 94000 1391. 04 300. 00000 4800. 00
CONSTRUCTI ON SI GN, A | [

0016 900- 06790 5.000 MOS | 1700. 00000 8500. 00| 1386. 00000 6930. 00| 2000. 00000 10000. 00
FI ELD OFFI CE, 300 SQ FT [ [ [

0017 920- 06775 LUMP|  18728. 09000 18728.09]  16300. 00000 16300.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C [ [

0018 930- 06845 LUMP| 8000. 00000 8000.00|  15000. 00000 15000. 00|  15998. 50000 15998. 50
CONSTRUCTI ON ENGI NEERI NG [ [

0019 940- 01001 LUMP|  17330. 00000 17330.00]  37800. 00000 37800.00]  51912. 54000 51912. 54
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

SECTI ON TOTALS | $ 346, 541.82] $  373,850.30] $ 375, 000.00
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 346, 541. 82| $ 373, 850. 30| $ 375, 000. 00




PAVEMENT MESSAGE MARKI NGS, PREi:O?lVED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 540 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 224, 563. 43 ROUTE : 56
CALL ORDER : 540 CONTRACT 1D : M -24255-A COUNTI ES : SCOTT JEFFERSON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 33-0349226 PENHALL COVPANY $  139,461.70 100. 0000%
[ (1) 33-0349226 | |
| PENHALL COVPANY [ [
LINE NO / | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  PAVEMENT PATCHI NG & GRI NDI NG, CONCRETE
| | |
0001 105- 06790 5.000 MS | 800. 00000 4000. 00| [
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 110- 01001 LUMP|  13000. 00000 13000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 05441 13467.000 n2 | 6. 70000 90228. 90| [
GRI ND CONCRETE PAVEMENT [ [ [
0004 305- 92470 12.500 2 | 315. 00000 3937. 50| [
PORTLAND CEMENT CONCRETE FOR PAVEMENT | [ [
PATCHI NG [ [ [
0005 501- 02400 LUMP| 1000. 00000 1000. 00| [
PROFI LOGRAPH [ [ [
0006 801- 01153 202.000 m | 3. 00000 606. 00| [
TEMPORARY PAVEMENT MARKI NG, PAI NT, [ [ [
SOLI D, WH TE, 100 mm [ [ [
0007 801- 01154 178.700 m | 3. 00000 536. 10| [
TEMPORARY PAVEMENT MARKI NG, PAI NT, [ [ [
SOLI D, YELLOW 100 nm [ [ [
0008 801- 06640 29.000 EACH| 60. 00000 1740. 00| [
CONSTRUCTI ON SI GN, A | [ [
0009 801- 06775 LUMP|  15000. 00000 15000. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0010 805- 02327 2.000 EACH 200. 00000 400. 00| [
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| [ [
0011 805- 78470 282.000 m | 1. 40000 394. 80| [
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0012 805- 78510 28.200 m | 5. 00000 141. 00| [
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [ [
0013 805- 78795 86.800 m | 40. 00000 3472. 00| [
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [
0014 808- 03178 2.000 EACH 200. 00000 400. 00| [
| | |
| | |

PLASTI C, LANE ARRO\AS



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 540 -2
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 224,563. 43 ROUTE : 56
CALL ORDER : 540 CONTRACT ID : M -24255-A COUNTI ES : SCOTT JEFFERSON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

[ (1) 33-0349226 |

| PENHALL COVPANY [

LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

UNI T PRI CE AMOUNT

0015 808- 03179 1.000 EACH] 200. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORMED [
PLASTI C, WORD (ONLY) [

|
| |
0016 808- 06695 44.000 m | 1. 10000 48. 40| [
LINE, PAINT, SOLID, WHI TE, 125 mm [ [ [
0017 808- 06712 141.000 m | 1. 00000 141. 00| [
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0018 808- 06714 1650.000 m | 1. 00000 1650. 00| [
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0019 808- 75001 275.000 m | 1. 00000 275. 00| [
LINE, PAINT, BROKEN, WHITE, 125 nm [ [ [
0020 808- 75067 8.900 m | 30. 00000 267. 00| [
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | [ [
STOP LINE, 600 mm [ [ [
0021 808- 75996 44.000 EACH 6. 00000 264. 00| [
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0022 808- 75998 44.000 EACH 40. 00000 1760. 00| [
SNOWPLOMBLE RAl SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $ 139, 461.70| [
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 139, 461. 70| |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 545 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 279,578. 00 ROUTE : 465 70
CALL ORDER : 545 CONTRACT ID : M -24263-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 36-2726271 DAGLAS, A G PAI NTI NG COVPANY, | NC. $ 260, 000. 00 100. 0000%
2 35-1778430 SPANGS, N. 1. PAINTING |NC. $ 349, 445.00 134. 4019%
3 35-1645115 THREE STAR PAI NTING, | NC. $ 380, 195.99 146. 2292%
[ (1) 36-2726271 [ (2) 35-1778430 | (3) 35-1645115

| DAGLAS, A. G PAINTI NG COVPAN| SPANCS, N.1. PAINTING |INC. | THREE STAR PAINTI NG, | NC
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

0001 110- 01001 LUMP|  18000. 00000 18000. 00|  17500. 00000 17500.00]  12559. 80000 12559. 80
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0002 619-51859 LUMP|  24000. 00000 24000.00]  29650. 00000 29650.00]  23312. 35000 23312. 35
PAINT STEEL BRI DGE , STR#1 [ [

0003 619- 51859 LUMP|  20000. 00000 20000.00]  41480. 00000 41480.00]  25925. 51000 25925. 51
PAINT STEEL BRI DGE , STR#2 [ [

0004 619-51859 LUMP|  22000. 00000 22000.00]  59845. 00000 59845. 00|  16557. 56000 16557. 56
PAINT STEEL BRI DGE , STR#3 [ [

0005 619- 61000 LUMP|  53000. 00000 53000. 00|  35695. 00000 35695. 00|  90999. 20000 90999. 20
CLEAN STEEL BRI DGE , STR#L [ [ [

0006 619- 61000 LUMP|  68000. 00000 68000. 00|  50820. 00000 50820. 00| 104936. 08000 104936. 08
CLEAN STEEL BRI DGE , STR#2 [ [ [

0007 619- 61000 LUMP|  36000. 00000 36000. 00|  81455. 00000 81455. 00|  54973. 68000 54973. 68
CLEAN STEEL BRI DGE , STR#3 [ [ [

0008 619- 93423 LUMP| 2000. 00000 2000. 00| 4000. 00000 4000. 00| 5479. 15000 5479. 15
POLLUTI ON CONTROL , STR#L [ [ [

0009 619- 93423 LUMP| 2000. 00000 2000. 00| 6000. 00000 6000. 00| 5769. 50000 5769. 50
POLLUTI ON CONTROL , STR#2 [ [ [

0010 619- 93423 LUMP| 2000. 00000 2000. 00| 8000. 00000 8000. 00| 5728. 62000 5728. 62
POLLUTI ON CONTROL , STR#3 [ [ [

0011 709-51821 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 5479. 15000 5479. 15
SURFACE SEAL , STR#1 [ [ [

0012 709-51821 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 5769. 50000 5769. 50
SURFACE SEAL , STR#2 [ [ [

0013 709-51821 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 5728. 62000 5728. 62
SURFACE SEAL , STR#3 [ [ [

0014 801- 06775 LUMP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 5479. 15000 5479. 15

MAI NTAI NI NG TRAFFI C , STR#1 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 545 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 279, 578.00 ROUTE : 465 70
CALL ORDER : 545 CONTRACT ID : M -24263-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
[ (1) 36-2726271 [ (2) 35-1778430 (3) 35-1645115
| DAGLAS, A. G PAINTI NG COVPAN| SPANCS, N.I. PAINTING |INC. | THREE STAR PAINTI NG, | NC
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0015 801- 06775 LUMP| 3000. 00000 3000. 00| 4000. 00000 4000. 00| 5769. 50000 5769. 50
MAI NTAI NI NG TRAFFI C , STR#2 [ [
0016 801- 06775 LUMP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 5728. 62000 5728. 62
MAI NTAI NI NG TRAFFI C , STR#3 [ [
SECTI ON TOTALS | $ 260, 000. 00| $ 349, 445. 00| $  380,195.99
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $ 260, 000. 00| $ 349, 445. 00| $  380,195.99




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 550
LETTI NG DATE : 04/20/99 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

231
GREENE

DATE : 04/28/99
PAGE : 550 -1

1 35-1418333 ROGERS GROUP, | NC.

ROUTE :
CONTRACT 1D : M -24362-A COUNTI ES :
DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 30 WORK DAYS
RURAL PROJECT( S)
$

110, 231. 00

100. 0000%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 560 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 382, 657. 84 ROUTE : VARI QUS
CALL ORDER : 560 CONTRACT ID : M -24374-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N /A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 241, 960.00 100. 0000%
2 35-1139301 E & B PAVING, |NC. $  263,251.00 108. 7993%
3 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $  272,287.50 112. 5340%
4 31-4351261 SHELLY & SANDS, INC. & SUBSI DI ARl ES $  414,1805.50 171. 4355%
[ (1) 35-1917625 [(2) 35-1139301 [ (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING I|NC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  PAVEMENT REPAI R OR REHABI LI TATI ON
| | |
0001 110- 01001 LUMP|  11800. 00000 11800.00]  13000. 00000 13000.00]  15640. 00000 15640. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0002 202- 60820 4745.000 2 | 3. 50000 16607. 50| 4. 00000 18980. 00| 2. 50000 11862. 50
SURFACE M LLING, ASPHALT [ [ [
0003 305- 05204 2300.000 My | 61. 00000 140300. 00| 68. 00000 156400. 00| 67. 00000 154100. 00
HVA FOR PATCHI NG [ [
0004 402- 05474 890.000 My | 34. 00000 30260. 00| 38. 00000 33820. 00| 35. 00000 31150. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0005 402- 05477 410.000 My | 43. 00000 17630. 00| 50. 00000 20500. 00| 50. 00000 20500. 00
HVA SURFACE 9.5 mm MAI NLI NE [ [
0006 406- 05520 3.600 My | 180. 00000 648. 00| 200. 00000 720. 00| 150. 00000 540. 00
ASPHALT FOR TACK COAT [ [
0007 608- 04395 50.000 My | 30. 00000 1500. 00| 40. 00000 2000. 00| 75. 00000 3750. 00
AGGREGATE FOR SHOULDER DRAI NS [ [
0008 801- 06640 48.000 EACH| 68. 00000 3264. 00| 38. 00000 1824. 00| 100. 00000 4800. 00
CONSTRUCTI ON SI GN, A | [
0009 801- 06644 130.000 m | 2. 00000 260. 00| 5. 40000 702. 00| 4. 00000 520. 00
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0010 801- 06647 130.000 m | 1. 00000 130. 00| 2. 25000 292. 50| 1. 00000 130. 00
TEMPORARY PAVEMENT MARKING, |1, WHITE, | [
100 mm [ [ [
0011 801- 06710 35.000 DAY | 19. 00000 665. 00| 2. 00000 70. 00| 20. 00000 700. 00
FLASHI NG ARROW S| GN [ [ [
0012 801- 06775 LUMP| 8008. 50000 8008. 50| 4000. 00000 4000.00|  18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C [ [
0013 805- 02441 650.000 m | 1. 60000 1040. 00| 1. 50000 975. 00| 1. 60000 1040. 00

S| GNAL CABLE, ROADVWAY LOOP, 1C 14GA. | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 560 -2
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 382, 657. 84 ROUTE : VARI QUS
CALL ORDER : 560 CONTRACT ID : M -24374-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

[ (1) 35-1917625 [(2) 35-1139301 [ (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [ [

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCR! PTI ON QUANTI TY
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 805- 78795 200.000 m | 35. 00000 7000. 00| 36. 00000 7200. 00| 34. 00000 6800. 00
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [
0015 808- 06711 75.000 m | 0. 80000 60. 00| 1. 50000 112. 50| 0. 80000 60. 00
LINE, PAINT, BROKEN, WHI TE, 100 nm [ [ [
0016 808- 06713 290.000 m | 0. 80000 232. 00| 1. 50000 435, 00| 0. 80000 232. 00
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0017 808- 06714 1200.000 m | 0. 80000 960. 00| 0. 75000 900. 00| 0. 80000 960. 00
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0018 808- 06723 16.000 EACH| 40. 00000 640. 00| 33. 00000 528. 00| 37. 00000 592. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | [ [
| NDI CATI ON  ARROW [ [ [
0019 808- 06724 11.000 EACH| 53. 00000 583. 00| 41. 00000 451, 00| 49. 00000 539. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | [ [
ONLY | | |
0020 808- 06726 62.000 m | 6. 00000 372. 00| 5. 50000 341. 00| 6. 00000 372.00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ [
600 mm [ [ [
SECTI ON TOTALS | $ 241, 960.00] $  263,251.00]| $  272,287.50
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 241, 960. 00| $ 263, 251. 00| $ 272,287.50




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 560 -3
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 382, 657. 84 ROUTE : VARI QUS
CALL ORDER : 560 CONTRACT ID : M -24374-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 31-4351261 |
| SHELLY & SANDS, |NC. & SUBSI |
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE AMOUNT

SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON
I I

EA
PAVEMENT MESSAGE MARKI NGS, PAI NT, LANE
I NDI CATI ON° ARROW

|

0001 110- 01001 LUMP|  15250. 00000 15250. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0002 202- 60820 4745.000 nm2 | 3. 70000 17556. 50| [
SURFACE M LLI NG, ASPHALT [ [ [
0003 305- 05204 2300.000 My | 108. 60000 249780. 00| [
HVA FOR PATCHI NG [ [ [
0004 402- 05474 890.000 My | 52. 00000 46280. 00| [
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0005 402- 05477 410.000 My | 65. 00000 26650. 00| [
HVA SURFACE 9.5 mm MAI NLI NE [ [ [
0006 406- 05520 3.600 My | 234. 00000 842. 40| [
ASPHALT FOR TACK COAT [ [ [
0007 608- 04395 50.000 My | 58. 00000 2900. 00| [
AGGREGATE FOR SHOULDER DRAI NS [ [ [
0008 801- 06640 48.000 EACH| 70. 00000 3360. 00| [
CONSTRUCTI ON SI GN, A | [ [
0009 801- 06644 130.000 m | 5. 00000 650. 00| [
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0010 801- 06647 130.000 m | 3. 50000 455, 00| [
TEMPORARY PAVEMENT MARKING, |1, WHITE, | [ [
100 mm [ [ [
0011 801- 06710 35.000 DAY | 55. 00000 1925. 00| [
FLASHI NG ARROW S| GN [ [ [
0012 801- 06775 LUMP|  39400. 00000 39400. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0013 805- 02441 650.000 m | 2. 00000 1300. 00| [
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0014 805- 78795 200.000 m | 27. 00000 5400. 00| [
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [
0015 808- 06711 75.000 m | 0. 90000 67. 50| [
LINE, PAINT, BROKEN, WHI TE, 100 nm [ [ [
0016 808- 06713 290.000 m | 0. 90000 261. 00| [
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0017 808- 06714 1200.000 m | 0. 90000 1080. 00| [
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0018 808- 06723 16. 000 | 40. 90000 654. 40| [
| |

| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 560 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 382, 657. 84 ROUTE : VARl OUS
CALL ORDER : 560 CONTRACT 1D : M -24374-A COUNTI ES :  HANCOCK MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, |NC. & SUBSI | [
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0019 808- 06724 11.000 EACH| 53. 70000 590. 70| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | [ [
ONLY [ [
0020 808- 06726 62.000 m | 6. 50000 403. 00| [
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ [
600 mm [ [ [
SECTI ON TOTALS | $ 414, 805. 50| [
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $ 414, 805. 50| |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 570 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 266, 769. 74 ROUTE : VAR
CALL ORDER : 570 CONTRACT ID : M -24376-A COUNTI ES : HANCOCK
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 07/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

SAW CUT FOR ROADWAY LOOP AND SEALER

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING, |NC. $  169,279.80 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $  182,114.10 107. 5817%
3 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $  199,319.00 117. 7452%
[ (1) 35-1139301 [(2) 35-1917625 [ (3) 35-0918397
|E & B PAVING, |NC. | M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  RESURFACE, ASPHALT
| | |
0001 110- 01001 LUMP| 8450. 00000 8450. 00| 9000. 00000 9000. 00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0002 202- 60820 26700.000 n2 | 1. 17000 31239. 00| 1. 10000 29370. 00| 1. 35000 36045. 00
SURFACE M LLI NG, ASPHALT [ [ [
0003 305- 05204 300.000 My | 100. 00000 30000. 00| 121. 00000 36300. 00| 110. 00000 33000. 00
HVA FOR PATCHI NG [ [
0004 402- 05477 1700.000 My | 38. 00000 64600. 00| 42. 60000 72420. 00| 45. 00000 76500. 00
HVA SURFACE 9.5 mm MAI NLI NE [ [
0005 402- 05490 400.000 My | 38. 00000 15200. 00| 45. 40000 18160. 00| 47.00000 18800. 00
HVA SURFACE 9.5 mm SHOULDER [ [
0006 406- 05520 9.000 My | 180. 00000 1620. 00| 100. 00000 900. 00| 150. 00000 1350. 00
ASPHALT FOR TACK COAT [ [
0007 801- 06049 290.000 m | 1. 00000 290. 00| 2. 75000 797. 50| 1. 00000 290. 00
TEMPORARY PAVEMENT MARKING, |1, YELLOW | [ [
100 mm [ [ [
0008 801- 06640 54.000 EACH| 45. 00000 2430. 00| 50. 00000 2700. 00| 100. 00000 5400. 00
CONSTRUCTI ON SI GN, A | [
0009 801- 06643 290.000 m | 5. 00000 1450. 00| 5. 40000 1566. 00| 4. 00000 1160. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0010 801- 06710 30.000 DAY | 1. 60000 48. 00| 21. 00000 630. 00| 22. 00000 660. 00
FLASH NG ARROW S| GN [ [ [
0011 801- 06775 LUMP| 8300. 00000 8300. 00| 5550. 00000 5550.00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C [ [
0012 805- 02441 250.000 m | 1. 80000 450. 00| 1. 70000 425, 00| 2. 00000 500. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0013 805- 78795 80.000 m | 37. 00000 2960. 00| 24. 50000 1960. 00| 39. 00000 3120. 00
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS
ENG NEER' S ESTI MATE: $
CALL ORDER : 570
LETTI NG DATE : 04/20/99 10:00 AM

266, 769. 74
CONTRACT ID : M -24376-A
DI STRI CT GREENFI ELD DI STRI CT

SET- ASI DE

COUNTI ES

DATE : 04/28/99
PAGE : 570 -2

ROUTE : VAR
HANCOCK

[ (1) 35-1139301 [ (2) 35-1917625
|E & B PAVING, |NC.

LINE NO / | TEM CODE / ALT [
|

|
AMOUNT]

| TEM DESCR! PTI ON QUANTI TY UNIT PRI CE UNIT PRI CE
__________________________________________ B
0014 808- 06712 320.000 m | 0. 26000 83. 20| 0. 27000
LINE, PAINT, BROKEN, YELLOW 100 mm [ [
0015 808- 06713 360.000 m | 0. 26000 93. 60| 0. 27000
LINE, PAINT, SOLID, WHI TE, 100 mm [ [
0016 808- 06714 2850.000 m | 0. 26000 741. 00| 0. 27000
LINE, PAINT, SOLID, YELLOW 100 nm [ [
0017 808- 06723 5.000 EACH| 50. 00000 250. 00| 53. 00000
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE |
| NDI CATI ON  ARROW [
0018 808- 06724 5.000 EACH| 70. 00000 350. 00| 73. 50000
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | [
ONLY [ [
0019 808- 06726 30.000 m | 14. 50000 435, 00| 15. 00000
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [
600 mm [ [
0020 808- 75072 20.000 m | 14. 50000 290. 00| 15. 00000
TRANSVERSE MARKI NGS, PAI NT, SOLID, [ [
WHI TE, CROSSHATCH LI NE, 600 nm [ [
SECTI ON TOTALS | $ 169, 279. 80| $
__________________________________________ B
CONTRACT TOTALS | $ 169, 279. 80| $

[ (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTI ON COM

|
AMOUNT

UNIT PRI CE AMOUNT
____________ emmmmmmmemememememmmmememe———-=
86. 40| 0. 30000 96. 00
I
97. 20| 0. 30000 108. 00
I
769. 50| 0. 30000 855. 00
I
265. 00| 53. 00000 265. 00
I
I
367. 50| 74. 00000 370. 00
|
450. 00| 16. 00000 480. 00
|
300. 00| 16. 00000 320. 00
I
I
182, 114. 10| $ 199, 319. 00
____________ emmmmmmmemememememmmmememe———-=
182, 114. 10| $ 199, 319. 00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/28/99
PAGE : 580 -1

ENG NEER S ESTIMATE: $ 81, 592. 50 ROUTE : STATE FAIR
CALL ORDER : 580 CONTRACT 1D : M -24378-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- AS| DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING, |NC. $ 48, 428. 85 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 49, 475. 00 102. 1601%
3 31-4351261 SHELLY & SANDS, INC. & SUBSI DI ARl ES $ 51, 880. 00 107. 1262%
4 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 68, 100. 00 140. 6186%
[ (1) 35-1139301 [ (2) 35-1917625 [ (3) 31-4351261
|E & B PAVING, |NC. | M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC. & SUBS
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  RESURFACE, ASPHALT
| | |
0001 110- 01001 LUMP| 2640. 00000 2640. 00| 2445. 00000 2445, 00| 1400. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0002 305- 05204 180.000 My | 70. 07000 12612. 60| 66. 00000 11880. 00| 96. 00000 17280. 00
HVA FOR PATCHI NG ( UNDI STRI BUTED [ [
QUANTI TY) | | |
0003 402- 05474 625.000 My | 33. 67000 21043. 75| 38. 00000 23750. 00| 36. 00000 22500. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0004 402- 05477 250.000 My | 44. 33000 11082. 50| 44. 00000 11000. 00| 42. 00000 10500. 00
HVA SURFACE 9.5 mm MAI NLI NE [ [
0005 801- 06775 LUMP| 1050. 00000 1050. 00| 400. 00000 400. 00| 200. 00000 200. 00
MAI NTAI NI NG TRAFFI C [ [
SECTI ON TOTALS | $ 48, 428. 85| $ 49, 475. 00| $ 51, 880. 00
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $ 48, 428. 85| $ 49, 475. 00| $ 51, 880. 00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 580 -2
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 81, 592. 50 ROUTE : STATE FAIR
CALL ORDER : 580 CONTRACT ID : M -24378-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(4) 35-0918397 |
| ETH RI LEY CONSTRUCTI ON COM

| |
| R |
LINE NO / | TEM CODE / ALT [ | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  RESURFACE, ASPHALT
| | |
0001 110- 01001 LUMP| 3400. 00000 3400. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0002 305- 05204 180.000 My | 130. 00000 23400. 00| [
HVA FOR PATCHI NG ( UNDI STRI BUTED [ [ [
QUANTI TY) | | |
0003 402- 05474 625.000 My | 40. 00000 25000. 00| [
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0004 402- 05477 250.000 My | 60. 00000 15000. 00| [
HVA SURFACE 9.5 mm MAI NLI NE [ [ [
0005 801- 06775 LUMP| 1300. 00000 1300. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
SECTI ON TOTALS | $ 68, 100. 00| [
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 68, 100. 00| |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 590 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 278, 190. 68 ROUTE : 38
CALL ORDER : 590 CONTRACT ID : M -24405-A COUNTI ES : HENRY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
CULVERT PI PE PROTECTI ON

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE COVPANY $  254,962.78 100. 0000%
2 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  278,783.87 109. 3429%
3 35-1609544 SCHUTT- LOOKABI LL COMPANY, | NC. $  329,220.70 129. 1250%
4 35-1636776 LI NKEL COMPANY $ 442, 788.62 173. 6679%
[ (1) 35-1817574 [(2) 35-1912582 [ (3) 35-1609544
| YARDBERRY LANDSCAPE COMPANY | EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COMPANY, | N
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105- 06790 3.000 MS | 1100. 00000 3300. 00| 1650. 00000 4950. 00| 1600. 00000 4800. 00
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 5000. 00000 5000.00|  12400. 00000 12400. 00| 5100. 00000 5100. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  10000. 00000 10000. 00|  20540. 00000 20540.00]  16450. 00000 16450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201-52370 LUMP| 3000. 00000 3000. 00| 8100. 00000 8100. 00| 2800. 00000 2800. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02241 116.000 m | 7. 00000 812. 00| 6. 00000 696. 00| 6. 20000 719. 20
GUARDRAI L, REMOVE [ [ [
0006 202-51330 LUMP|  10000. 00000 10000. 00| 8800. 00000 8800.00|  37150. 00000 37150. 00
PRESENT STRUCTURE, REMOVE [ [ [
0007 202- 60820 192.000 nm2 | 12. 00000 2304. 00| 9. 90000 1900. 80| 10. 18000 1954. 56
SURFACE M LLI NG, ASPHALT [ [ [
0008 203- 02000 767.000 18 | 9. 00000 6903. 00| 9. 90000 7593. 30| 10. 00000 7670. 00
EXCAVATI ON,  COVMON [ [ [
0009 203- 02045 666.000 18 | 8. 00000 5328. 00| 8. 80000 5860. 80| 4. 00000 2664. 00
EXCAVATI ON FOR SUBGRADE TREATMENT [ [ [
0010 203- 02070 564.000 8 | 14. 00000 7896. 00| 13. 20000 7444. 80| 12. 00000 6768. 00
BORROW [ [ [
0011 203-51223 155.000 18 | 15. 00000 2325. 00| 16. 50000 2557. 50| 10. 00000 1550. 00
EXCAVATI ON, WATERWAY [ [ [
0012 205- 02229 76.000 m | 18. 00000 1368. 00| 9. 90000 752. 40| 10. 18000 773. 68
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
STRAW BALE DI TCH CHECK [ [
0013 205- 02234 5.000 EACH| 68. 00000 340. 00| 104. 50000 522. 50| 112. 10000 560. 50
|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 278, 190. 68 ROUTE :
CALL ORDER : 590 CONTRACT ID : M -24405-A COUNTI ES :
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT

SET- ASI DE :

DATE :
PAGE :

04/ 28/ 99
590 -2

38
HENRY

[ (1) 35-1817574 [(2) 35-1912582

| YARDBERRY LANDSCAPE COMPANY | EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COMPANY, | N

LINE NO / | TEM CODE / ALT [ [

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0014 206-51220 145.000 18 | 25. 00000 3625. 00| 22. 00000 3190. 00| 141. 84000 20566. 80
EXCAVATI ON, VET [ [ [

0015 211- 02060 4.000 n8 | 48. 00000 192. 00| 110. 00000 440. 00| 60. 00000 240. 00
B BORROW FOR STRUCTURE BACKFI LL [ [

0016 303-52308 501.000 My | 19. 00000 9519. 00| 16. 50000 8266. 50| 17. 84000 8937. 84
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [

0017 303- 94433 333.000 n8 | 18. 00000 5994. 00| 28. 60000 9523. 80| 37. 87000 12610. 71
AGGREGATE, 12 [ [

0018 402- 05468 506.700 My | 45. 00000 22801. 50| 41. 80000 21180. 06| 44. 84000 22720. 43
HVA BASE 25.0 mm MAI NLI NE [ [

0019 402- 05474 168.600 My | 50. 00000 8430. 00| 47.30000 7974. 78] 50. 74000 8554. 76
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [

0020 402- 05477 92.100 My | 54. 00000 4973. 40| 61. 60000 5673. 36| 66. 08000 6085. 97
HVA SURFACE 9.5 mm MAI NLI NE [ [

0021 402- 05481 145.800 My | 60. 00000 8748. 00| 52. 80000 7698. 24 56. 64000 8258. 11
HVA BASE 25.0 mm SHOULDER [ [

0022 402- 05490 48.600 My | 70. 00000 3402. 00| 70. 40000 3421. 44| 75. 52000 3670. 27
HVA SURFACE 9.5 mm SHOULDER [ [

0023 406- 05520 1.100 M | 350. 00000 385. 00| 207. 90000 228. 69| 223. 02000 245, 32
ASPHALT FOR TACK COAT [ [

0024 610- 05527 82.000 My | 58. 00000 4756. 00| 62. 70000 5141. 40| 67. 26000 5515. 32
HVA FOR APPROACHES [ [

0025 611- 06497 4.000 EACH 165. 00000 660. 00| 126. 50000 506. 00| 136. 00000 544. 00
MAI LBOX ASSEMBLY, SI NGLE | [

0026 615- 06490 10. 000 EACH| 115. 00000 1150. 00| 140. 80000 1408. 00| 151. 00000 1510. 00
Rl GHT OF WAY MARKER | [ [

0027 616- 02320 179.000 n2 | 2. 00000 358. 00| 2. 20000 393. 80| 3. 00000 537. 00
GEOTEXTI LES [ [ [

0028 616- 06405 129.000 My | 31. 00000 3999. 00| 24. 20000 3121. 80| 30. 00000 3870. 00
Rl PRAP, REVETMENT [ [ [

0029 621- 01004 2.000 EACH 500. 00000 1000. 00| 715. 00000 1430. 00| 767. 00000 1534. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [

0030 621- 01660 1552.000 n2 | 1. 00000 1552. 00| 0. 50000 776. 00| 0. 50000 776. 00
MULCHED SEEDI NG, LEGUME, 2 [ [ [

0031 621- 06548 1.000 kg | 100. 00000 100. 00| 60. 50000 60. 50| 65. 00000 65. 00
SEED M XTURE, CV [ [ [

0032 621- 06559 831.000 nm2 | 1. 00000 831. 00| 0. 66000 548, 46| 0. 71000 590. 01
MULCHED SEEDI NG, R [ [ [

0033 621- 06567 15.000 kL | 100. 00000 1500. 00| 0. 60000 9. 00| 0. 65000 9.75

|

WATER

[ (3) 35-1609544



ENG NEER' S ESTI MATE: $ 278, 190. 68
CALL ORDER : 590
LETTI NG DATE : 04/20/99 10:00 AM

SET- ASI DE :

I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT ID : M -24405-A

ROUTE :
COUNTI ES :

DI STRI CT : GREENFI ELD DI STRI CT

DATE : 04/28/99
PAGE : 590 -3

38
HENRY

(1) 35-1817574

(2) 35-1912582

| YARDBERRY LANDSCAPE COMPANY | EDSAM CONSTRUCTI ON, | NC.

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

__________________________________________ +

0034 621- 06570 35.000 nB8 |
TOP SO L

0035 621- 06574 670.000 nm2 |
SODDI NG

0036 622-52436 4.000 EACH
SIGN, DO NOT MOW OR SPRAY |

0037 701- 90976 2589. 000 kg
REI NFORCI NG STEEL, GRADE 60

0038 702-51005 10.000 n8 |
CONCRETE, A, SUBSTRUCTURE

0039 702-51015 43.200 nB8 |
CONCRETE, B, FOOTI NGS [

0040 714- 06272 21.336 m |

|

CULVERT, PRECAST, 3 SIDED, RElI NFORCED
CONCRETE, 4900 nm X 2750 mm, W TH LEGS |

0041 715-05021 57.000 m |
PI PE, TYPE 3, ClRCULAR, 375 mm |
0042 715-46005 10. 000 EACH
PI PE END SECTI ON, 375 mm |
0043 801-04308 2.000 EACH
ROAD CLOSURE SI GN ASSEMBLY |
0044 801- 06605 10. 000 EACH
BARRI CADE, IIIA |
0045 801- 06606 4.000 EACH
BARRI CADE, [11B |
0046 801-06625 36. 000 EACH|
DETOUR ROUTE MARKER ASSEMBLY |
0047 801-06640 16. 000 EACH|
CONSTRUCTI ON SI GN, A |
0048 801- 06645 12. 000 EACH
CONSTRUCTION SI GN, B |
0049 804-06770 14. 000 EACH
DELI NEATOR POST |
0050 808-06712 75.000 m
LI NE, PAINT, BROKEN, YELLOW 100 nm

LI NE, PAINT, SOLID, WHI TE, 100 mm

I
I
0051 808- 06713 600.000 m |
I
SECTI ON TOTALS |

CONTRACT TOTALS |

I
UNIT PRI CE AMOUNT

""" s2.50000  1137.50]
7. 00000 4690 OOI

25. 00000 100 OOI

1. 35000 3495. lSI
500. 00000 5000. OOI
350. 00000 15120. OOI
3280. 00000 69982. OSI
I

68. 00000 3876. OOI
200. 00000 2000. OOI
117. 00000 234. OOI
60. 00000 600. OOI
73. 00000 292. OOI
101. 00000 3636. OOI
50. 40000 806. 4OI
34. 00000 408. OOI
20. 00000 280. OOI

1. 25000 93. 75I

1. 10000 660. OOI

$ 254, 962. 78I

[ (3) 35-1609544
| SCHUTT- LOOKABI LL COMPANY, | N

I
UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT

3300000 115500 41.00000 143500
4.95000 3316 SOI 4.72000 3162. 40
33. 00000 132.00I 23. 60000 94. 40
1. 54000 3987.06I 2.20000 5695. 80
1540. 00000 15400.00I 10. 00000 100. 00
330. 00000 14256.00I 350. 00000 15120. 00
3080. 00000 65714.88I 4509. 00000 96204. 03

I

55. 00000 3135.00I 49. 00000 2793. 00
176. 00000 1760.00I 163. 00000 1630. 00
115. 50000 231.00I 324. 00000 648. 00
60. 50000 605.00I 66. 00000 660. 00
71.50000 286.00I 98. 00000 392. 00
99. 00000 3564.00I 81. 42000 2931. 12
49. 50000 792.00I 81. 42000 1302.72
33. 00000 396.00I 24. 00000 288. 00
16. 50000 231.00I 18. 00000 252. 00
1.10000 82.50I 2. 36000 177. 00
1. 05000 630.00I 0. 89000 534. 00

$ 278,783.87I $ 329, 220. 70

""""""" s omreser s 320220 70




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 590 -4
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 278, 190. 68 ROUTE : 38
CALL ORDER : 590 CONTRACT 1D : M -24405- A COUNTI ES : HENRY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COVPANY [ [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105- 06790 3.000 MS | 1500. 00000 4500. 00| [
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 4200. 00000 4200. 00| [
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  25000. 00000 25000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 201-52370 LUMP|  26328. 62000 26328. 62| [
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02241 116.000 m | 30. 00000 3480. 00| [
GUARDRAI L, REMOVE [ [ [
0006 202-51330 LUMP| 5000. 00000 5000. 00| [
PRESENT STRUCTURE, REMOVE [ [ [
0007 202- 60820 192.000 2 | 9. 00000 1728. 00| [
SURFACE M LLI NG, ASPHALT [ [ [
0008 203- 02000 767.000 18 | 7. 50000 5752. 50| [
EXCAVATI ON,  COVMON [ [ [
0009 203- 02045 666.000 18 | 13. 00000 8658. 00| [
EXCAVATI ON FOR SUBGRADE TREATMENT [ [ [
0010 203- 02070 564.000 8 | 13. 00000 7332. 00| [
BORROW [ [ [
0011 203-51223 155.000 18 | 20. 00000 3100. 00| [
EXCAVATI ON, WATERWAY [ [ [
0012 205- 02229 76.000 m | 10. 00000 760. 00| [
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
STRAW BALE DI TCH CHECK [ [ [
0013 205- 02234 5.000 EACH| 100. 00000 500. 00| [
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
CULVERT Pl PE PROTECTI ON [ [ [
0014 206- 51220 145.000 18 | 25. 00000 3625. 00| [
EXCAVATI ON, VET [ [ [
0015 211- 02060 4.000 n8 | 50. 00000 200. 00| [
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0016 303-52308 501.000 My | 20. 00000 10020. 00| [
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [ [
0017 303- 94433 333.000 n8 | 25. 00000 8325. 00| [
AGGREGATE, 12 [ [ [
0018 402- 05468 506.700 My | 55. 00000 27868. 50| [
HVA BASE 25.0 mm MAI NLI NE [ [ [
0019 402- 05474 168.600 My | 55. 00000 9273. 00| [
| |

HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 590 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 278, 190. 68 ROUTE : 38
CALL ORDER : 590 CONTRACT 1D : M -24405- A COUNTI ES : HENRY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COVPANY [ [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0020 402- 05477 92.100 My | 65. 00000 5986. 50| |
HVA SURFACE 9.5 mm MAI NLI NE [ [ [
0021 402- 05481 145.800 My | 65. 00000 9477. 00| [
HVA BASE 25.0 mm SHOULDER [ [ [
0022 402- 05490 48.600 My | 80. 00000 3888. 00| [
HVA SURFACE 9.5 mm SHOULDER [ [ [
0023 406- 05520 1.100 My | 1000. 00000 1100. 00| [
ASPHALT FOR TACK COAT [ [ [
0024 610- 05527 82.000 My | 70. 00000 5740. 00| [
HVA FOR APPROACHES [ [ [
0025 611- 06497 4.000 EACH 150. 00000 600. 00| [
MAI LBOX ASSEMBLY, S| NGLE | [ [
0026 615- 06490 10. 000 EACH| 125. 00000 1250. 00| [
RI GHT OF WAY MARKER | [ [
0027 616- 02320 179.000 n2 | 10. 00000 1790. 00| [
GEOTEXTI LES [ [ [
0028 616- 06405 129.000 My | 18. 00000 2322. 00| [
Rl PRAP, REVETMENT [ [ [
0029 621- 01004 2.000 EACH 800. 00000 1600. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0030 621- 01660 1552.000 n2 | 1. 00000 1552. 00| [
MULCHED SEEDI NG, LEGUME, 2 [ [ [
0031 621- 06548 1.000 kg | 150. 00000 150. 00| [
SEED M XTURE, CV [ [ [
0032 621- 06559 831.000 nm2 | 2. 00000 1662. 00| [
MULCHED SEEDI NG, R [ [ [
0033 621- 06567 15.000 kL | 10. 00000 150. 00| [
WATER [ [ [
0034 621- 06570 35.000 nB8 | 60. 00000 2100. 00| [
TOP SO L [ [ [
0035 621- 06574 670.000 nm2 | 6. 00000 4020. 00| [
SODDI NG [ [ [
0036 622-52436 4.000 EACH 75. 00000 300. 00| [
SIGN, DO NOT MOW OR SPRAY | [ [
0037 701- 90976 2589.000 kg | 2. 50000 6472. 50| [
REI NFORCI NG STEEL, GRADE 60 [ [ [
0038 702-51005 10.000 n8 | 750. 00000 7500. 00| [
CONCRETE, A, SUBSTRUCTURE [ [ [
0039 702-51015 43.200 nB8 | 610. 00000 26352. 00| [
| |

CONCRETE, B, FOOTI NGS



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 590 -6
TABULATI ON OF BI DS

LI NE, PAINT, SOLID, WHI TE, 100 mm
SECTI ON TOTALS

ENG NEER S ESTIMATE: $ 278, 190. 68 ROUTE : 38
CALL ORDER : 590 CONTRACT 1D : M -24405- A COUNTI ES : HENRY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COVPANY [ [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0040 714- 06272 21.336 m | 8500. 00000 181356. 00| |
CULVERT, PRECAST, 3 SIDED, REINFORCED | [ [
CONCRETE, 4900 mm X 2750 mm, W TH LEGS | [ [
0041 715- 05021 57.000 m | 110. 00000 6270. 00| [
PI PE, TYPE 3, ClRCULAR 375 mm [ [ [
0042 715- 46005 10. 000 EACH| 400. 00000 4000. 00| [
Pl PE END SECTION, 375 nm | [ [
0043 801- 04308 2.000 EACH| 150. 00000 300. 00| [
ROAD CLOSURE S| GN ASSEMBLY | [ [
0044 801- 06605 10. 000 EACH| 150. 00000 1500. 00| [
BARRI CADE, I11A | [ [
0045 801- 06606 4.000 EACH 300. 00000 1200. 00| [
BARRI CADE, |11B | [ [
0046 801- 06625 36.000 EACH| 100. 00000 3600. 00| [
DETOUR ROUTE MARKER ASSEMBLY | [ [
0047 801- 06640 16.000 EACH| 130. 00000 2080. 00| [
CONSTRUCTI ON SI GN, A | [ [
0048 801- 06645 12.000 EACH| 65. 00000 780. 00| [
CONSTRUCTI ON SI GN, B | [ [
0049 804- 06770 14.000 EACH| 30. 00000 420. 00| [
DELI NEATOR POST | [ [
0050 808- 06712 75.000 m 2. 40000 180. 00| [
LINE, PAINT, BROKEN, YELLOW 100 mm [ [
|
|
|

|

0051 808- 06713 600.000 m | 2. 40000 1440. 00|
I
I $ 442,788. 62|

CONTRACT TOTALS | $  442,788.62 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 595 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 133, 507.55 ROUTE : VARl OUS
CALL ORDER : 595 CONTRACT 1D : M -24532-A COUNTI ES : ALLEN LAGRANGE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT STEUBEN OTHERS
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 23-2332783 DEANGELO BROTHERS, | NC. $  125,290.00 100. 0000%
2 35-1944148 DALTONS, | NC. $  149,537.30 119. 3529%
3 35-1038926 TOANSEND TREE SERVI CE COMPANY, | NC. $  165,677.60 132. 2352%
[ (1) 23-2332783 [ (2) 35-1944148 | (3) 35-1038926
| DEANGELO BROTHERS, | NC. | DALTONS, | NC. | TOANSEND TREE SERVI CE COVPAN
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  ROADSI DE MAI NTENANCE, HERBI Cl DE TREATMENT
| | |
0001 622-99193 3685.000 UNIT| 34. 00000 125290. 00| 40. 58000 149537. 30| 44. 96000 165677. 60
HERBI Cl DE TREATMENT [ [ [
SECTI ON TOTALS | $  125,290.00]| $  149,6537.30| $  165,677.60
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -
CONTRACT TOTALS | $  125,290.00]| $  149,6537.30| $  165,677.60







